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l 1. ERECT SIGNS, TRAFFIC SIGNALS, TRAFFIC CONTROL
b DEVICES ETC. ACCORDING TO TRAFFIC CONTROL
bl STANDARD 701316 AND AS SHOWN ON THIS PLAN.
Lo 2. PLACE TEMPORARY PAVEMENT MARKING LINE TO
] ALLOW FOR A 10’ -0” TRAFFIC LANE. REMOVE ANY
CONFLICTING STRIPING.
© 3. REMOVE THE STAGE I PORTION OF THE EXISTING SYMBOLS
QO PAVEMENT.
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Ll 1. RELOCATE SIGNS, TRAFFIC SIGNALS, 5. REMOVE TEMPORARY BARRIERS, 2. ALL TEMPORARY BRIDGE TRAFFIC SIGNALS FOR
b TEMPORARY BARRIERS, ETC. ACCORDING TO SIGNALS, WORK ZONE PAVEMENT CONSTRUCTION WILL BE MEASURED AS 1 ( ONE)
Lo TRAFFIC CONTROL STANDARD 701316 AND AS MARKING, AND SIGNS ASSOCIATED WITH UNIT.
bl SHOWN ON THIS PLAN. TRAFFIC CONTROL STANDARD 701316, 3. ALL PRIVATE ENTRANCES ARE TO REMAIN OPEN
bl 2. PLACE TEMPORARY PAVEMENT MARKING LINE AT ALL TIMES.
TO ALLOW FOR A 10’ -0 TRAFFIC LANE. REMOVE RA T FOR STA RUCT : 4, ALL TRAFFIC CONTROL ITEMS NOT SHOWN ON
0 ANY CONFLICTING STRIPING. 1. ALL SIGNS, TRAFFIC CONTROL EQUIPMENT, AND STAGE 1 & II PLAN VIEW SHALL BE PER
O 3. REMOVE THE STAGE II PORTION OF THE TEMPORARY PAVEMENT MARKINGS SHALL BE IN REQUIREMENTS OF TRAFFIC CONTROL AND
L EXISTING PAVEMENT. ACCORDANCE WITH THE LATEST VERSION OF PROTECTION STANDARD 701316.
< O 4. CONSTRUCT THE STAGE II PORTION OF THE NEW HIGHWAY STANDARD 701316 AND SHALL BE
LO CONCRETE SLAB. INCLUDED IN THE CONTRACT UNIT PRICE EACH FOR
—+ TRAFFIC CONTROL AND PROTECTION STANDARD
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